
JUL31 ,201308:56AM TIPNO

2:00PM1/3005

HAYWOOD 17BP .14 .R .2

FEDAIDNOSTATEFUNDED GRADING ,DRAINAGE ,PAVING ,STRUCTURE BRIDGE#328OVERGARRETTCREE
KONSR1311UTAHMOUNTAINRD

NHMCONSTRUCTORS ,LLC ASHEVILLE ,NCHERVECODYCONTRACTOR
BUCKEYEBRIDGE ,LLC

ROBBINSVILLE ,NCCANTON ,NCDN00136JUL232013 0 .070MI

ROADWAYITEMS 00010000100000 <N800
LumpSum
20000 .0011448 .0025000 .00

MOBILIZATION 00020000400000 <N801
LumpSum
10422 .164579 .206000 .00

CONSTRUCTIONSURVEYING 00040008000000 <E200
1ACR915 .46915 .46572 .40572 .40800 .00800 .00

SUPPCLEARING&GRUBBING 00060036000000 <E225
50CY27 .711385 .5011 .45572 .5022 .001100 .00

UNDERCUTEXCAVATION 00070043000000 <N226
LumpSum
35250 .0074000 .0031000 .00

GRADING 00090134000000 <E240
60CY27 .711662 .6011 .45687 .008 .00480 .00

DRAINAGEDITCHEXCAVATION 00120195000000 <E265
50CY50 .002500 .0059 .532976 .5055 .002750 .00

SELECTGRANULARMATERIAL 00130199000000 <ESP
120SF69 .748368 .8040 .074808 .4050 .006000 .00

TEMPORARYSHORING 00140318000000 <E300
10TON45 .00450 .0051 .52515 .2035 .00350 .00

FNDCONDITMATLMINORSTRS 00150320000000 <E300
20SY3 .0060 .002 .5851 .603 .0060 .00

FNDCONDITGEOTEXTILE 00160335800000 <E305
32LF127 .954094 .40108 .763480 .32148 .004736 .00

48"DRAINAGEPIPE 00170343000000 <E310
16LF48 .89782 .2433 .20531 .2032 .00512 .00

15"SIDEDRAINPIPE 00180588000000 <E310
8LF74 .42595 .3644 .65357 .2046 .00368 .00

18"CSPIPECULV0 .064"
00201121000000 <E520
20TON41 .42828 .4030 .34606 .8050 .001000 .00

AGGREGATEBASECOURSE 00211220000000 <E545
100TON43 .884388 .0030 .343034 .0031 .003100 .00

INCIDENTALSTONEBASE 00221489000000 <E610
330TON108 .6635857 .80135 .0044550 .0095 .0031350 .00

ASPCONCBASECRSB25 .0B
00231519000000 <E610
160TON131 .8521096 .00140 .0022400 .00115 .0018400 .00

ASPCONCSURFCRSS9 .5B
00241575000000 <E620
25TON915 .4622886 .50781 .3319533 .25750 .0018750 .00

ASPFORPLANTMIX 00252220000000 <E838
12CY1148 .8013785 .601500 .0018000 .001150 .0013800 .00

REINFORCEDENDWALLS 00262286000000 <N840
1EA1219 .471219 .47601 .02601 .021500 .001500 .00

MASNRYDRAINAGESTRUCT 00272352000000 <N840
1EA673 .66673 .66543 .78543 .78650 .00650 .00

FRAMEW/GRATE840 .*****STD (840 .16)
00283030000000 <E862
125LF38 .084760 .0024 .043005 .0019 .002375 .00

STLBMGUARDRAIL 00293045000000 <E862
12 .5LF25 .63320 .3825 .19314 .8820 .00250 .00

SBGRSHOPCURVED 00303150000000 <N862
4EA13 .4353 .7230 .91123 .6425 .00100 .00

ADDITGUARDRAILPOSTS 00313165000000 <NSP
3EA2227 .616682 .832633 .047899 .122100 .006300 .00

GRANCHORTYPE********** (350 ,TL <2)
00323195000000 <N862
1EA732 .36732 .36715 .50715 .50600 .00600 .00

GRANCHORTYPEAT <1
00333559000000 <E866
320LF9 .523046 .408 .302656 .007 .802496 .00

**STRANDBWFENCEW/POSTS (4) 00343628000000 <E876
15TON50 .00750 .0042 .36635 .4050 .00750 .00

RIPRAP ,CLASSI
00353656000000 <E876
325SY3 .00975 .002 .58838 .503 .00975 .00

GEOTEXTILEFORDRAINGE 00364400000000 <E1110
156SF7 .931237 .085 .72892 .326 .501014 .00

WORKZONESIGNS(STAT) 00374410000000 <E1110
20SF6 .10122 .008 .01160 .205 .00100 .00

WORKZONESIGNS(BARR) 00384430000000 <N1130
35EA71 .462501 .1045 .791602 .6540 .001400 .00

DRUMS 00394445000000 <E1145
32LF23 .80761 .6028 .62915 .8420 .00640 .00

BARRICADES(TYPEIII) 00404450000000 <N1150
4HR30 .65122 .6024 .0496 .16500 .002000 .00

FLAGGER 00414465000000 <N1160
4EA3800 .0015200 .006296 .4025185 .602500 .0010000 .00

TEMPORARYCRASHCUSHIONS 00424485000000 <E1170
55LF139 .487671 .4034 .341888 .7040 .002200 .00

PORTCONCBARRIER 00434810000000 <E1205
3 ,000LF0 .832490 .001 .434290 .000 .481440 .00

PAINTPVMTMARKINGS4" 00444835000000 <E1205
22LF11 .62255 .6418 .89415 .585 .50121 .00

PAINTPVTMKGLINES24" 00454850000000 <E1205
100LF4 .28428 .004 .58458 .001 .50150 .00

LINEREMOVAL4"WIDE



JUL31 ,201308:56AM TIPNO

2:00PM2/3005
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00464870000000 {E1205
22LF6 .29138 .3813 .74302 .284 .75104 .50

LINEREMOVAL24"WIDE 00476000000000 {E1605
1 ,025LF2 .752818 .752 .862931 .502 .252306 .25

TEMPORARYSILTFENCE 00486006000000 {E1610
110TON45 .004950 .0034 .633809 .3040 .004400 .00

EROSCONTRLSTONECLA 00496009000000 {E1610
60TON51 .593095 .4037 .212232 .6043 .002580 .00

EROSCONTRLSTONECLB 00506012000000 {E1610
90TON40 .003600 .0034 .343090 .6034 .003060 .00

SEDIMENTCONTROLSTONE 00516015000000 {E1615
0 .5ACR1300 .00650 .001373 .76686 .881200 .00600 .00

TEMPORARYMULCHING 00526018000000 {E1620
50LB3 .50175 .003 .72186 .003 .00150 .00

SEEDFORTEMPSEEDING 00536021000000 {E1620
0 .25TON750 .00187 .50801 .36200 .34700 .00175 .00

FERTFORTEMPSEEDING 00546024000000 {E1622
200LF13 .512702 .0011 .452290 .0020 .004000 .00

TEMPORARYSLOPEDRAINS 00556029000000 {ESP
300LF3 .05915 .002 .86858 .002 .50750 .00

SAFETYFENCE 00566030000000 {E1630
120CY20 .002400 .0011 .451374 .0022 .002640 .00

SILTEXCAVATION 00576036000000 {E1631
5 ,000SY2 .0010000 .002 .0610300 .001 .809000 .00

MATTINGFOREROSCONTROL 00586042000000 {E1632
25LF8 .54213 .508 .01200 .257 .00175 .00

1/4"HARDWARECLOTH 00596070000000 {N1639
3EA619 .371858 .11572 .401717 .20750 .002250 .00

SPECIALSTILLINGBASINS 00606071010000 {ESP
300LF5 .001500 .005 .151545 .004 .501350 .00

WATTLE 00616071020000 {ESP
15LB13 .43201 .4512 .59188 .8511 .00165 .00

POLYACRYLAMIDE(PAM) 00626084000000 {E1660
0 .5ACR2300 .001150 .002404 .081202 .042100 .001050 .00

SEEDINGANDMULCHING 00636087000000 {E1660
1ACR250 .00250 .00572 .40572 .40500 .00500 .00

MOWING 00646090000000 {E1661
50LB2 .25112 .502 .29114 .502 .00100 .00

SEEDFORREPAIRSEEDING 00656093000000 {E1661
0 .25TON750 .00187 .50801 .36200 .34700 .00175 .00

FERTFORREPAIRSEEDING 00666096000000 {E1662
50LB2 .25112 .502 .29114 .502 .00100 .00

SEEDFORSUPPSEEDING 00676108000000 {E1665
0 .25TON750 .00187 .50801 .36200 .34700 .00175 .00

FERTILIZERTOPDRESSING 00686111000000 {ESP
60LF99 .355961 .0011 .45687 .0075 .004500 .00

IMPERVIOUSDIKE 00696114500000 {N1667
10MHR18 .31183 .1028 .62286 .2075 .00750 .00

SPECIALIZEDHANDMOWING 00706117000000 {NSP
13EA80 .001040 .0085 .861116 .18100 .001300 .00

RESPONSEFOREROSCONTROL 00716123000000 {E1670
0 .1ACR5250 .00525 .005724 .00572 .405000 .00500 .00

REFORESTATION CULVERTITEMS 00728035000000 {N402
LumpSum
6512 .6411448 .0028000 .00

REMVEXISTSTR********** (12+07 .80)
00738126000000 {N414
LumpSum
13500 .0011448 .0045000 .00

CULVEXCAV@************ (12+07 .80)
00748133000000 {E414
63TON45 .002835 .0051 .523245 .7675 .004725 .00

FNDCONDITMAT ,BOXCULV
00758196000000 {E420
99 .5CY727 .4272378 .29600 .0059700 .001400 .00139300 .00

CLASSACONCRETE(CULV) 00768245000000 {E425
21 ,689LB1 .2026026 .801 .0021689 .001 .2026026 .80

REINFSTEEL(CULVERT) 00778594000000 {E876
31TON50 .001550 .0043 .501348 .5050 .001550 .00

RIPRAPB
TOTAL403248 .98TOTAL411799 .42TOTAL488074 .55

CONTRACTTOTAL
SUB {TOTAL280446 .25SUB {TOTAL302920 .16SUB {TOTAL243472 .75

ROADWAYITEMS



JUL31 ,201308:56AM TIPNO

2:00PM3/3005

HAYWOOD 17BP .14 .R .2

FEDAIDNOSTATEFUNDED GRADING ,DRAINAGE ,PAVING ,STRUCTURE BRIDGE#328OVERGARRETTCREE
KONSR1311UTAHMOUNTAINRD

DN00136JUL232013 0 .070MI
SUB ÂTOTAL122802 .73SUB ÂTOTAL108879 .26SUB ÂTOTAL244601 .80

CULVERTITEMS BIDDERSINORDER
CONTRACTTOTAL 1403

248 .98

NHMCONSTRUCTORS ,LLC
2411
799 .42

HERVECODYCONTRACTOR
3488
074 .55

BUCKEYEBRIDGE ,LLC


